

## Statement of Work

---

### State of Nebraska Board of Engineers and Architects Website Content Management

*<https://ea.nebraska.gov/>*

### State of Nebraska Board of Engineers and Architects (NBEA)

Manager: Nebraska Interactive, LLC  
Project Manager: Ashly Eickmeier  
Date: 5/10/2016

This Statement of Work ("SOW") is issued pursuant to the State of Nebraska Contract between the Nebraska State Records Board ("NRSB") and Nebraska Interactive, LLC ("the Master Contract") and is subordinate to and subject to all terms and conditions therein.

## 1. Introduction

- Utilizing this content management agreement, Nebraska Interactive will make updates/changes to Agency website.
- All requests submitted by the Agency will be completed by Nebraska Interactive within 24 hours on regular business days (Monday – Friday, 8:00am – 5:00pm central time zone) excluding state holidays.

## 2. Project Overview

### 2.1 Objectives

- The Agency will utilize the content management agreement with Nebraska Interactive if they are unable or elect not to manage their website content in-house.

### 2.2 Scope

#### 2.2.1 Inclusions

- The Agency will email [ne-cmc-support@egov.com](mailto:ne-cmc-support@egov.com) with a detailed email including links and a description of what needs to be updated/changes on Agency website.
- All requests submitted by the Agency will be completed by Nebraska Interactive within 24 hours on regular business days (Monday – Friday, 8:00am – 5:00pm central time zone) excluding state holidays.
- When the Agency requests Nebraska Interactive to make any website changes, Nebraska Interactive will bill the Agency \$80/hour for the time spent (billed by a quarter-hour minimum).
- Nebraska Interactive will submit a monthly invoice when there is a balance due from the Agency for work completed under this agreement. Terms of payment are net 45 days.

#### 2.2.2 Exclusions

- Nebraska Interactive will not write, edit, proof, or draft any website content (text) for the Agency website.

## 2.3 Terminology

When used herein, capitalized words shall have the respective meanings set forth below:

**2.3.1 Must** - The function or referenced object has to meet the desired outcome outlined in this project.

**2.3.2 Should** - 1) The desired function or referenced object may create a favorable environment if achieved but is not required. 2) An opinion based on the assumptions made by the creator of the function or referenced object.

**2.3.3 Credentials** – The required security information to access the application

**2.3.4 User** – Any member of the general public

**2.3.5 Data Store** – An organized collection of information

**2.3.6 Published** – Information sent directly to a Web site viewable to the general public

**2.3.7 Administrator**- staff member of Nebraska.gov

## 2.4 Assumptions

- Agency director approves of the updates/changes that were submitted for Nebraska Interactive to make on the website.
- The Agency will provide Nebraska Interactive with any electronic documents, text, images that they request to be added/modified on the Agency website through email.
- All content management requests submitted by the Agency will be completed within 24 hours on regular business days (Monday – Friday) excluding state holidays.
- If Nebraska Interactive has questions or further information is needed before completing the request, the Agency will respond to emails/phone calls in a timely manner.

## 2.5 Constraints

- Agency/Partner workload
- Change(s) in staff
- Change(s) in project scope

## 2.6 Milestones

- All requests submitted by the Agency will be completed by Nebraska Interactive within 24 hours on regular business days (Monday – Friday, 8:00am – 5:00pm central time zone) excluding state holidays.

## 3. Requirements

The following sections constitute all application requirements. It is understood that the application will be developed in accordance with these requirements using industry standards.

After development has been completed each requirement will be included in a comprehensive testing plan for purposes of quality assurance. All members of the "Project Team" will be responsible for executing the testing plan in accordance with these requirements.

Any omission or change in requirements after execution of this SOW has occurred must be reviewed and approved by the project team and could cause delays in the project timeline.

## 4. Terms and Conditions

Partner and Manager agree to the following terms and conditions:

### 4.1 Confidentiality

All materials and information provided by the Partner to Manager or acquired by the Manager on behalf of the Partner shall be regarded as confidential information and treated as described in Section OO of Addendum One of the Master Contract and handled in accordance with Federal and State Law. The Manager shall treat, and shall require that its agents, employees, affiliates, parent company, and subcontractors treat such materials or information as confidential. The Manager shall not be responsible for the acts or omissions of the State, any agency, members of the public, or others not under the control of Manager.

#### 4.2 SOW Representatives and Notices

All matters relating to this SOW shall be directed to the following persons. These designations may be changed following written notice from each party to the other party to this SOW.

Mailing address: Jon Wilbeck, Interim Executive Director  
State of Nebraska Board of Engineers and Architects  
P.O. Box 95165  
Lincoln, NE 68509-5165  
Phone: 402-471-2010  
Fax: 402-471-0787  
Email: [nbea.office@nebraska.gov](mailto:nbea.office@nebraska.gov)

Mailing Address: General Manager/Network Manager  
301 S 13, Suite 301  
Lincoln, NE 68508  
Phone: 402 471 7810  
Fax: 402-471-7817  
Email: [ne-general-manager@nicusa.com](mailto:ne-general-manager@nicusa.com)

Mailing Address: Nebraska State Records Board  
Secretary of State  
1445 K Street, Suite 2300  
Lincoln, NE 68509  
Phone: 402-471-1572  
Fax: 402-471-3237

#### 4.3 Termination of SOW

**4.3.1** Either Partner or Manager may terminate this SOW for cause, subject to cure, by providing written notice of termination, to the other parties. Such notice shall specify the "for cause" reason, including citation to any specific provision of this SOW, which gives rise to the notice and shall specify action that can be taken by the other party to avoid termination of the SOW or any addendum. A reasonable period of time of not less than thirty (30) days shall be given to cure, unless as otherwise agreed to by the parties. For purposes of this SOW, the phrase "for cause" shall mean any material breach by any party to this SOW of the terms or conditions of this SOW.

**4.3.2** Either Partner or Manager may terminate this SOW for convenience by giving 30 days' prior written notice to the other party.

#### 4.4 Term of SOW

This SOW shall commence on the date of execution by all parties and shall be co-terminal with the Master Contract and any extensions or renewals or replacements thereof, unless earlier terminated in accordance with the terms of this SOW.

#### 4.5 Relationship of Parties

Notwithstanding any other provisions contained herein, it is expressly agreed that Manager is an Independent Contractor in the performance of each and every part of this SOW and not an agent or employee of the Partner.

#### 4.6 Changes, Modifications or Amendments

This SOW may be changed, modified or amended at any time by an instrument in writing signed by the Manager, NSRB, and the Partner.

**4.7 Entire Agreement**

This SOW constitutes the complete and exclusive statement of the agreement between the parties hereto and supersedes all other prior written or oral contracts between the parties with respect to the subject matter hereof.

**4.8 Governing Law**

This SOW shall be governed in all respects by the laws and statutes of the State of Nebraska.

**4.9 Severability**

If any term or condition of the SOW is declared by a court of competent jurisdiction to be illegal or in conflict with any law, the validity of the remaining terms and conditions shall not be affected, and the rights and obligations of the parties shall be construed and enforced as if the SOW did not contain the particular provision held to be invalid.

**4.10 Order of Precedence**

In the event of an inconsistency between the documents of this SOW, the inconsistency will be resolved by giving precedence in the order indicated to the following:

- a. Any amendments to the Master Contract
- b. The Master Contract
- c. An amendment to this SOW
- d. This SOW

**5. Invoicing and Payment**

	Project Type	Hours Estimate	Cost Estimate
1	Content Management Requests	Per Request	\$80/hour billed by the quarter hour

Manager agrees to provide services on a time and material basis in accordance with the rates provided in Form A.2 of Manager's Response to RFP 4877 Z1 in the Master Contract, or as amended by the Parties and approved by NSRB. In addition, Partner will pay an annual maintenance charge associated with the application developed hereunder, in an amount equal to 20% of the total time and materials fees paid pursuant to this SOW, as compensation for maintenance services to ensure the application or service developed under this SOW runs correctly in the hosted network environment, including testing, partner and customer support, IT troubleshooting assistance and bug resolution arising out of or related to the network environment. Applications or services not included within maintenance services are modifications or additions that materially change the utility, efficiency, or functional capability of the applications or services developed. Manager shall submit invoices for payment to Partner with sufficient detail to support payment on a monthly basis, in accordance with Section II in Addendum One of the Master Contract. Partner shall

301 South 13th Street Suite 301 Lincoln, NE 68508 | Office: 402.471.7810 | Fax: 402.471.7817

pay invoices within 30 days, and otherwise in accordance with Section HH of Addendum One of the Master Contract.

**6. Signatures**

Approval of the SOW indicates an understanding of the purpose and content described in this SOW. By signing this SOW, each individual agrees work should be initiated on this project and necessary resources should be committed as described herein.

**Nebraska Interactive, LLC**  
Authorized Party

Brant A. Hoffman

Print Name

*Brant A. Hoffman*

Signature

5/17/18

Date

**Nebraska State Records Board**  
Authorized Party

Secretary of State John Gale, Chairman

John A. Gale

Print Name

*John A. Gale*

Signature

8/9/16

Date

**State of Nebraska Board of Engineers and Architects (NBEA)**  
Authorized Party

Jon Wilbeck

Print Name

*Jon Wilbeck*

Signature

5/10/2016

Date